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Request for Proposals 
Transportation Services for Arlington Trolley 

 
Arlington Entertainment Area Management District 

 
 

ADDENDUM No. 4 
Issued March 31, 2017 

 
 
The Request for Proposals has been amended and revisions are issued in the following 
document. In the document, you will find new information in underlined type and deleted 
information is noted by strikeout. 
 
Receipt of this addendum should be indicated on the Acknowledgment of Addenda 
to be submitted with your Proposal. 
 
ITEM 1 – Proposed Contract  
   
Please modify by adding the following: 
 
9.7  Force Majeure  

Contractor shall be excused from performance hereunder, and District shall not be 
allowed to levy any damages or penalties, liquidated or otherwise during the time and to 
the extent that Contractor is prevented from performing in the customary manner by an 
act of God, fire, flood, war, riot, civil disturbance, state of emergency, terrorism, 
epidemic, quarantine, strike, lockout, labor dispute, oil or fuel shortage, freight embargo, 
rationing or unavailability of materials or products, loss of transportation facilities, 
commandeering of equipment, materials, products, plants, or facilities by the 
Government, or any other occurrence which is beyond the control of Contractor. 

 
ITEM 2 - Proposed Contract  
 
Please modify by adding the following: 
 
4.05  Change in Law 

In the event any federal, state, local or other government body’s statutes, laws, rules, or 
regulations impact Contractor’s methods and/or costs in connection with the provision of 
services hereunder (e.g., changes in healthcare or other benefits requirements, changes in 
equipment requirements, changes in services requirements, changes in unemployment 
insurance benefit requirements, etc.), or in the event there are other material changes in 
the requirements of the District, and the impact of such changes materially impacts the 
methods and/or costs of the Contractor in connection with providing the transportation 
services hereunder during the term of the Agreement, either party may issue to the other 
party, a written notice of request to renegotiate the Contract which shall be conducted in 
good faith by both parties. 
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ITEM 3 - Proposed Contract  
 
Please modify by adding the following initial phrase: 
 
16.  Indemnification  

To the fullest extent permitted by law, the Contractor shall indemnify, hold 
harmless, save and defend the District, its directors, officers, agents, employees, 
contactors or licensees and other representatives from and against any and all 
claims, liens, liability, loss or damage arising out of the performance of this 
Agreement,  including but not limited to costs, expenses and attorneys’ fees 
caused or alleged to be caused by the actual or claimed negligence (active or 
passive) or intentional tort of the Contractor, its officers, directors, agents, 
employees, contractors or licensees, either as a sole or contributory cause, for loss 
of, injury to, or destruction of any property and/or bodily or personal or other 
injuries, including death, at any time resulting therefrom, sustained by any person 
or persons, including directors, officers and agents of the District. 

 
ITEM 4 - Proposed Contract  
 
Please modify by revising the following as indicated: 
 
15.01 Termination for Breach  
 In the event of material breach of this Agreement by the Contractor, the District 

shall thereafter have the right to terminate this Agreement by giving thirty (30) 
day written notice of such termination to the Contractor specifying the effective 
date of such termination and, unless within thirty (30) days after service of such 
written notice of the condition or violation the party in breach shall cease and 
make satisfactory arrangements for the correction thereof, the Agreement shall, 
upon the expiration of the thirty (30) days, cease and terminate. In such event, the 
Contractor shall be entitled to receive just and equitable compensation therefor, 
which shall be the value of services rendered as of the termination date less any 
damage to the District attributable to the breach. 


